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                                           GREEN VALLEY RECREATION, INC. 

Request for Proposals 

GVR GLASS ARTISTS TENANT IMPROVEMENT  

RFP NO:2023-02-SRS-08 

 

 

 
Green Valley Recreation, Inc. (“Organization” aka “GVR”) requests sealed bid proposals from qualified 

commercial General Contractors to construct a tenant improvement for the GVR Glass Artists Club at 

the owner’s 921 W. Via Rio Fuerte, Green Valley, AZ, 85614 location. 

 

Copies of the RFP package, including a scope of work, submission requirements and affidavits, may be 

downloaded from the Organization’s website at www.gvrec.org. From the home page menu on the right 

side, click on the News and Info tab and then Bids & RFPs. Requests for printed copies should be 

directed to the Administrative Offices, 1070 S Calle De Las Casitas, Green Valley, AZ 85614, Monday-

Friday 10:00 a.m. – 2:00 p.m. (telephone 520-625-3440). 

 

Proposals in response to this RFP must be submitted in hard copy and electronic copy in a sealed 

envelope, in accordance with the requirements specified in the RFP. Submissions should be marked 

GVR GLASS ARTISTS TI RFP NO: 2023-02-SRS-08 and delivered to the Administration 

Department, Green Valley Recreation, Inc., 1070 S Calle De Las Casitas, Green Valley, AZ 85614, 

no later than February 22, 2023 at 4:00 p.m. 

 

Green Valley Recreation, Inc. is an Equal Opportunity Employer. Employment decisions are made 

without regard to race, color, religion, national origin, sex, ancestry, marital status, age, sexual 

orientation, gender identity, disability, or any other legally-protected characteristic. 

 

The Organization reserves the right to reject any and all proposals in the best interest of the Organization. 

 

The contact person for this solicitation is:  

 
David Jund, Facilities Director  

Telephone: 520-625-3440  
Email: djund@gvrec.org. 

http://www.gvrec.org/
mailto:djund@gvrec.org
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GREEN VALLEY RECREATION, INC. 

Request for Proposals 

GVR GLASS ARTISTS TENANT IMPROVEMENT 

RFP NO:2023-02-SRS-08 

 

 
GENERAL INFORMATION 

Green Valley Recreation, Inc. requests proposals from qualified commercial general contractors to 

execute a Tenant Improvement at GVR’s Santa Rita Springs Center. Responses to this request are due 

by February 22, 2023 at 4:00 pm. The Organization anticipates the project commencing as soon as 

possible. Bidders should submit an anticipated start date and complete schedule. 

 

Green Valley Recreation, Inc. is a non-profit organization serving the leisure and social needs of the 

adult retirement community of Green Valley, Arizona which is located 25 miles south of Tucson, 

Arizona on I-19. Green Valley Recreation, Inc. owns and operates one Administrative Offices, Facility 

Management Building, and fifteen Recreation Centers. Green Valley Recreation, Inc. provides many 

services and activities to a private membership base of over 13,700 households (an estimated 23,000+ 

individuals). 

 

PROJECT DESCRIPTION 

The Organization is executing a tenant improvement within 4482 SF of the lower level of the Santa Rita Springs Center 

located at 921 W. Via Rio Fuerte. The project also includes the new build of an attached 375 SF exterior work space with 

full cover. The project repurposes a former computers space of classrooms, computer lab rooms and storage rooms to a 

fully dedicated space for the GVR Glass Artists Club.  

 

The work scope will be: 

 

1. Demolition of existing interior walls, flooring and ceiling grid per plans. 

2. Construct interior rooms including a 690 SF kiln and holding room.  

3. Construct an attached 375 SF exterior work area w/ full roof cover.  

4. Existing mechanical units to remain with upgrades to filtration and supply air systems. 

5. Installation of required new plumbing and electrical fixtures.  

6. New mill work.  

7. Enclosure wall, fencing and gates 

8. Demo and pour level pad for relocated storage shed.  
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BIDS WILL BE DUE: February 22, 2023 AT 4:00 p.m. 
 

Sealed bids shall be addressed and submitted to: 

GREEN VALLEY RECREATION, INC. 

1070 S. Calle de las Casitas 

Green Valley, Arizona 85614 

 

A. Bidder can submit the entire bid package hard copy and electronic copy in a sealed envelope. 

Bidder must include any and all addenda with the bid package. Proposals received after the 

bid date or time may be rejected without consideration. Extensions may be granted by 

permission of GREEN VALLEY RECREATION, Inc management only. 

 

B. The Bidder shall legibly fill out the bid proposal in ink complete with the total and sign the 

proposal. The Bidder shall submit for consideration the completed AIA Document A101-2017 

Standard Form of Agreement Between Owner and Contractor where the basis of payment is a 

Stipulated Sum. The Additional Terms set forth in the AIA form in Section 8.7 as ‘Other 

provisions’ shall be the following:    

 

a) Lien. If any notice of lien, stop notice or bonded stop notice is presented to the Owner or 

recorded, despite payment by the Owner in accordance with the terms of this Agreement, the 

Owner may withhold from Contractor all sums the Owner considers necessary to protect the 

Owner from loss or expenses arising from such lien or notice. Provided however, if the Owner 

becomes aware that any lien, stop notice or bonded stop notice has been presented or 

recorded, the Owner must notify the Contractor at least ten days in advance before any sums 

are withheld from Contractor. Further, Contractor will furnish within ten (10) days after 

demand, at Contractor’s sole cost, all statutory and other bonds necessary to release and 

discharge the Project or any of the Owner’s property from liens and to result in the release of 

funds held in response to any notice or bonded stop notice despite payment by Owner in 

accordance with the terms of this Agreement. 

 

b) Time. If during the performance of Work the delivery of materials, equipment or products 

are delayed through no fault of Contractor due to factors including supply chain shortages, 

unavailability of transportation, labor shortages or other similar factors, the Project Schedule 

shall be adjusted for such delays and Contractor shall not be liable for such delays.  

 

c). Attorney Fees In the event any claim resulted in arbitration, the arbitrator shall award the 

prevailing party its attorney fees and costs.  

 

If the bid is accepted, the AIA Document A101-2017 will form the final and complete 

contract between the parties.  

 

C. The Bidder shall complete the list of subcontractors and suppliers and submit with their bid 

packages. 

 

D. The Tenant Improvement of GVR Glass Artists shall be bid Lump Sum. It is the contractor’s 
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responsibility to determine all quantities for the items shown on the bid proposal. Contractors 

shall bid all items listed on the bid proposal. All Contractors shall be required to insert their 

quantities and unit prices in the spaces provided in the bid proposal. The items shown on the 

bid proposal shall not be considered inclusive of all work to be performed. Additional lines 

are available for Contractors to insert additional items as needed. The bid price shall be a 

Lump Sum price unless there is a change in the plans after the bid date. The Bidder agrees 

that the unit prices for the items shown on the bid proposal will be used only to establish the 

value of changes in the scope of work if plan revisions are necessary. 

 

The Bidder agrees to guarantee their bid for one hundred twenty (120) days from the project start date 

of each work description as outlined in “Contract Time & Extension.” A pre-award conference may 

be held with the apparent successful Bidder to review plans, specifications, contracts and the construction 

schedule. 

 

Upon the request of GREEN VALLEY RECREATION, INC., the apparent successful Bidder shall 

submit a list of equipment with rental rates for possible time and materials work. 

 

The bid opening will be private. The Owner or Organization reserves the right to reject any or all bids, 

with or without cause, and to waive technical errors and formalities. The lowest bid may not necessarily 

be accepted. The Owner or Organization intends to accept the proposal that in their sole judgment best 

serves their interests. 

 

 

SUBMISSION REQUIREMENTS 

Documents to be submitted with Proposal include an original, two copies, and one electronic copy of 

each of the following: 

 

• Bid Proposal Form - An authorized representative who can make a binding commitment for the 

firm must sign the Bid Proposal Form. 

• Information Regarding the Bidder Form, including three references with complete contact 

information for three different construction projects completed within the past five years. 

• A written proposal outlining the recommended process and schedule for completing the above 

tasks. 

• A budget for the project based on the tasks listed or proposed. The budget should clearly indicate 

the cost for distinct parts of the project. 

Green Valley Recreation, Inc. is an Equal Opportunity Employer. Discrimination based on age, race, 

color, creed, religion, national origin, ancestry, disability, marital status, sex, sexual orientation, gender 

identity, or physical characteristic is expressly prohibited. 

 

All materials submitted in response to this Request for Proposals will become the property of Green 

Valley Recreation, Inc. The Organization agrees, to the extent permitted by law, to hold in strictest 

confidence all material and information belonging to the bidder which it deems to contain confidential 

business or financial information. 

 

Proposals in response to this RFP must be submitted in a sealed envelope containing the name and 
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address of the Bidder, in accordance with the requirements specified in the RFP. Submissions should be 

marked GVR GLASS ARTISTS TI RFP NO: 2023-02-SRS-08 and delivered to the Facilities 

Department, Green Valley Recreation, Inc., 1070 S Calle De Las Casitas, Green Valley, AZ 85614, 

no later than February 22, 2023 at 4:00 p.m. 

 

REVIEW OF QUALIFICATIONS 

The Organization will review all submissions for responsiveness to this RFP. The review will consider 

the experience of the contractor, recent work on similar projects, anticipated timeline, and project 

references. The Organization may request additional information and reserves the right to reject any or 

all proposals as is in its best interest. 

 

AWARD OF CONTRACT 

Bidders may bid only on the entire Project. The Board of Directors of Green Valley Recreation, Inc. will 

select the successful Bidder. In determining which proposal is best, the Organization will take into 

consideration the bid price and the experience, qualifications, references, responsibility, and current 

availability of the bidder to perform the work. The Organization reserves the right to exercise its sole 

discretion to best serve the interests of the Organization. Except where the Organization exercised the 

right reserved herein to reject any or all proposals, each Agreement will be awarded on a lump sum basis, 

as is in the best interest of Green Valley Recreation, Inc. 

 

The successful Bidder shall be required to execute an AIA Document A101-2017 Standard Form of 

Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum. Green 

Valley Recreation, Inc. reserves the right to cancel the Award of the Agreement at any time prior to 

execution of the Agreement without liability on the part of the Organization. 

EXECUTION OF THE AGREEMENT 

The successful Bidder must execute the Agreement within 10 business days after the award and submit 

such other Documents and insurance certificates as required by the Contract Documents. Failure by the 

Contractor to execute the Agreement and submit such other documents as required by the Contract 

Documents shall be just cause for annulment of the Award. 

 

A Bidder may submit only one proposal for the Agreement. More than one proposal from an individual, 

firm or partnership, corporation or association under the same or different names will not be considered 

on any given Agreement and will be considered grounds for disqualification and/or rejection of the 

proposals involved, unless prior approval has been given by the Organization. 

 

INVITATIONS TO SUBMIT PROPOSALS A COURTESY 

This invitation to bid may be sent as a courtesy to known interested parties. The receipt of this request 

for proposals from Green Valley Recreation, Inc. in no way implies that the recipient is a qualified 

Bidder. 

 

INTERPRETATIONS 

All questions about the meanings or intent, discrepancies or omissions of the Contract Documents shall 

be submitted via email to David Jund, Facilities Director, e-mail: djund@gvrec.org by Thursday 

mailto:djund@gvrec.org
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February 15, 2023 at 2:00 p.m. The written responses, including any changes to the RFP, become part of 

the Contract Documents and will be posted on the Organization website as an addendum by 4:00 p.m. 

February 17, 2023. It is the responsibility of each Bidder to visit the Organization’s website at 

www.gvrec.org from the home page on the right side under the News and Info tab and then Bids & RFPs 

to obtain any addenda or other information regarding the RFP. 

 
 

SPECIAL CONDITIONS 

Definitions: 

The following definitions shall apply to specifications, contracts, bonds and insurance: 

 

  

Owner: GREEN VALLEY RECREATION, INC. 

1070 S. Calle de las Casitas, Green Valley, Arizona 85614  

(520) 625-3440 

  

 

Architect: WSM, A DIVISION OF SHIVE-HATTERY 

4330 N CAMPBELL AVE #268 

TUCSON, AZ 85718 

520.408.1004 

 

  

Structural Engineer: SCHNEIDER AND ASSOCIATES 

435 E 9TH ST 

TUCSON, AZ 85705 

520.512.8183 

  

 

Mechanical Engineer: PH MECHANICAL 

333 N WILMONT RD #201 

TUCSON, AZ 85711 

520.731.2060 

  

 

Electrical Engineer: ELECTRICAL DESIGN ASSOCIATES (EDA) 

7536 N LA CHOLLA BLVD 

TUCSON, AZ 85741 

520.622.2196 
 

 

 

http://www.gvrec.org/
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PLANS AND SPECIFICATIONS 

These plans accompany and are made part of the Project Specifications and Contract Documents. 

PROJECT: GVR GLASS ARTISTS TI RFP NO: 2023-02-SRS-08 

Link to Approved Plans:  

https://www.gvrec.org/up/news-info/misc/2023/GVR%20Glass%20Arts%2023-02-06%20for%20bid.pdf 

CONTRACT TIME & EXTENSION 

The Contractor shall notify the Owner or Organization in writing within 72 hours of any circumstances 

or events that the Contractor believes may justify an extension of time. Failure to do so may result in 

rejection of the request. 
 

 

BID GUIDELINES 
 

All bids must include a schedule with an estimated time to completion. This will be a determining 

factor when bids are awarded. Certain jobs may have time restrictions disclosed in the “Scope of Work” 

section of this bid letter. Note these limits and bid accordingly. 
 

Site must be returned to original condition prior to issuance of final payment, less retention. Contractor 

must schedule a walk through with a Green Valley Recreation Representative prior to start & 

immediately following completion. A written record of the walk through will be provided by Green 

Valley Recreation. 
 

Presentation of a bid will confirm that Contractor has visited the site and is satisfied as to the condition 

of the site. 
 

Contractor agrees to employ only persons possessing the experience and training needed for the 

completion of said work as outlined in the “Scope of Work” and further insures that a “competent party”, 

must also be able to communicate with the Green Valley Recreation Representative, will be in control 

of the site and work at all times while work is in progress. An emergency contact name and number 

must be provided on 24 hour/7 days a week. 
 

Contractor will strictly adhere to all labor and safety laws and regulations while work is in progress, for 

all governing authorities. 
 

Coordination of municipal and private inspections shall be contractor’s responsibility. All work shall be 

completed in strict conformance with the requirements of all municipal and regulatory agencies. All 

work shall be completed in strict accordance with the plans and specifications or as shown in the “Plan 

Notes” below, or as required by governing municipality whichever is most restrictive. 
 

Contractor will conduct operations in such a manner as to cause no undo hazard to exist. 
 

Contractor shall ensure that the general public and all persons affected by the “Scope of Work” are dealt 

with in a courteous manner. 
 

https://www.gvrec.org/up/news-info/misc/2023/GVR%20Glass%20Arts%2023-02-06%20for%20bid.pdf


9  

Permits will be obtained by the Contractor. 
 

Organization has the right to award all or part of the improvements. 
 

Contractors will be responsible to verify that all supervisor personnel have the most recent set of plans 

pertaining to the work being performed. Any costs for incorrect work performed because the contractor’s 

field personnel had the incorrect plans will be the Contractor’s responsibility. 
 

All work will be performed in strict accordance with the project Contract Documents. 

 
GENERAL INFORMATION 

The Contractor shall keep his work area clean at all times. All waste generated by the Contractor will 

be disposed of away from the site. The cost of this work shall be included in the Contractors bid. 

 

Work areas not kept clean shall be cleaned by the Organization. The cost to do this will be deducted 

from the Contractor’s payment. 

 

The Contractor will themselves assess the site and all existing conditions and shall bear the cost of repair 

of any damage to these existing facilities caused by the Contractor. The Contractor must notify the 

Organization immediately of any damage. 

 

The Contractor is responsible to notify Blue Stake, the town, the city, and / or Pima County before 

beginning work. The Contractor shall request Blue Stake updates as necessary to keep markings current. 

 

Contractor shall also have all punch list items completed within 10 working days of receipt of punch list 

and notification. 

 

WATER SOURCE 

The Organization shall supply, at their expense, construction water, to be used for dust control, 

excavation and backfill operations, deliveries, general traffic and incidentals during construction phase. 

 

WORK SCOPE 

The work to be performed under this contract will include the approximately 4482 SF of interior space 

with partition walls. Suspended ceilings in some rooms. Also, included is a fully covered 375 SF exterior 

work area enclosure as shown on the Plans. 
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                        INFORMATION REGARDING THE BIDDER 

 

1. Name of Bidder: 
 

(Individual/Firm/Corporation) 

Address:   
 

Telephone:  FAX:   
 

E-mail Address:   
 

2. Please provide the following information concerning work that you have done within the last five 

(5) years which is similar to the Bid work. 
 
 

FOR WHOM CONTRACT DATE CONTACT’S NAME/ 
PERFORMED AMOUNT COMPLETED TELEPHONE NUMBER 

 

 

 

 

 

 

 

3. Please provide at least three references, including any Arizona non-profit or governmental units or 

agencies for whom you have worked on a similar project. Include the name and telephone number 

of your contact with each reference. 
 

 

 

 
 

4. Identify all subcontractors that you intend to use in performing the work under the Contract and 

specify the work each is expected to perform. 
 

 

 
 

Dated this  day of , 2023. 

 
Name of Bidder: ______________________________ By: _______________________   

 

Printed Name:                                                                   Title: ___________________________ 
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GREEN VALLEY RECREATION, INC. 
NOTICE OF INVOICE 

REVISION 
 

Co:  Fax No:  

Date Faxed:  

Attn:  No of Pages:  
 

Project:  Billing Period:  
 
 

Please be advised that your invoice for the above referenced project and period has been revised for the following reason 

(s): PLEASE REVISE ALL RECORDS TO REFLECT THESE CHANGES, FUTURE INVOICES NOT 

ADJUSTED WILL BE REJECTED. 

 

 

 PERCENT COMPLETE ON THE ATTACHED INVOICE # HAS BEEN REVISED TO 

 %, DUE TO   
 

 REVISED DUE TO INCORRECT CALCULATIONS, I.E. INCORRECT TAX RATE, WRONG 

ADDITION, ETC. 

 

 RETENTION  % or $ WILL BE SUBMITTED FOR PAYMENT. PLEASE 

SUBMIT INVOICE FOR BALANCE ON OR BEFORE THE NEXT BILLING PERIOD.   
 

 

 
 

 INVOICE # ADJUSTED TO REFLECT 10% RETENTION HELD. 
 
 

 OTHER:  

 
 
 

 
 

 

IF YOU HAVE ANY QUESTIONS, PLEASE CONTACT:  

ABOVE ITEM(S) MUST BE SUBMITTED IN ORIGINAL FORM BY: 
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GREEN VALLEY RECREATION, INC. 
NOTICE OF INVOICE 

REJECTION 

 
 

Co:  Project:  
 

Attn:  Billing Period:  
 

Please be advised that your invoice for the above referenced project and period has been rejected for the 

following reason (s): 

 

 INVOICE # RECEIVED AFTER CUT OFF DATE OF: . 
 

 CHANGE ORDER IS NOT EXECUTED FOR INVOICE # . 
 

 CONTRACT IS NOT FULLY EXECUTED. 

 

 INVOICE #  NOT SUBMITTED ON ORGANIZATION’S INVOICE FORM INCLUDED 

IN YOUR CONTRACT. 

 

 CONDITIONAL RELEASE FOR INVOICE #  NOT ATTACHED TO OWNER’S 

INVOICE FORM. 

 

 RECEIVED FAXED COPY OF INVOICE #  . ONLY ORIGINALS ACCEPTED! 
 

 RETENTION CANNOT BE SUBMITTED FOR PAYMENT DUE TO: 

 FINAL ACCEPTANCE NOT COMPLETE 

 OUTSTANDING BACKCHARGES 

 

 MUST ATTACH CONDITIONAL LIEN RELEASE INCLUDED WITH YOUR CONTRACT. 

 

 PREVIOUS INVOICE ADJUSTMENTS NOT REFLECTED ON CURRENT INVOICE # . 

 

 OTHER:  

 
 

 

IF YOU HAVE ANY QUESTIONS, PLEASE CONTACT:  

ABOVE ITEM (S) MUST BE SUBMITTED IN ORIGINAL FORM BY: 
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GREEN VALLEY RECREATION, INC 

 
LIST OF SUPPLIERS AND SUBCONTRACTORS FOR PROJECT 

 
 

Supplier or Subcontractor: Est. Value: 

Type of Trade or Supplies 

provided to Project: 

 

Company 
 

Contact: 
 

Address, City, State & Zip: 
 

Phone: 
 

 

Supplier or Subcontractor: Est. Value: 

Type of Trade or Supplies 

provided to Project: 

 

Company 
 

Contact: 
 

Address, City, State & Zip: 
 

Phone: Fax: 

 

Supplier or Subcontractor: Est. Value: 

Type of Trade or Supplies 

provided to Project: 

 

Company 
 

Contact: 
 

Address, City, State & Zip: 
 

Phone: Fax: 
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GREEN VALLEY RECREATION. INC. 
REPORT OF FIELD CHANGE 

 

PROJECT:  RFC#   
 

TO:   
(Contractor) 

DATE:   

 

ORGANIZATION APPROVAL RECEIVED: Y N TIME:  DATE:   
 

ORGANIZATION CONTACT:   

 
CONTRACTOR: You are authorized to perform the work described in this Report of Field Change. This form must 

accompany any invoice or proposal for work outlined herein and must be returned to Owner’s office within 72 hours of 

completion of work. Failure to turn in proper documentation may result in delay of payment for such. 

 

Detailed Identification of Problem:   

 

 

 

 
 

Detailed Solution Proposed or Accomplished:   

 

 

 

 

Comments:   

 
 

 

Contract Impact: ADD: Y N DEDUCT: Y N CONTRACT EXTENSION: Y N 

 

Estimated Cost: $   

 

Back Charge: Y N     
Contractor Date Notified 

Prepared By:   Received By:   
GREEN VALLEY RECREATION, INC CONTRACTOR 
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Date: October 1, 200X 

 

Project: project name 

 

Organization: GREEN VALLEY RECREATION, INC. 

 

Issued By:   
 

Contractor(s) to be ABC Company 

Back charged: 

 

Date Work Performed:   
 

Reason for Back charge: Re-stake returns that were previously staked. 

 

Contractor Performing AAA Construction 

Work: 

 

Back charge Amount: $765.00 
 

The actual back charge amount will be deducted from Contractor’s total contract sum. This back charge covers a 

period through  , for the purpose noted above and does not cover any retention, pending 

modifications and changes, or items furnished after that date. 

 
IF THE CONTRACTOR DISPUTES THE BACKCHARGE, THEY MUST VERBALLY NOTIFY ORGANIZATION IMMEDIATELY UPON 

RECIEPT OF THIS NOTIFICATION, AND FOLLOW UP WITH WRITTEN NOTIFICATION WITHIN FORTY-EIGHT (48) HOURS OF 

RECEIVING THIS NOTIFICATION. TIME IS OF THE ESSENCE. FAILURE TO DISPUTE THIS BACKCHARGE IN WRITING WITHIN 

THE 48 HOURS SHALL AUTOMATICALLY CONSTITUTE CONTRACTOR ACCEPTANCE. This will enable both parties to have the 

opportunity to resolve the dispute in a timely manner, to prevent project delays. Organization will not withhold any pay application due to an 

unresolved back charge, provided Organization has been properly notified. NOTE: EMERGENCY ITEMS REQUIRING IMMEDIATE REPAIR 

OR MODIFICATION MAY NOT ALLOW FOR A 48-HOUR NOTIFICATION. THIS WILL NOT RELIEVE THE RESPONSIBLE 

CONTRACTOR OF FINANCIAL RESPONSIBILITY FOR REPAIRS. 

 

 
RECEIVED BY:   

Name Contractor Date 

 

VERBALLY 

NOTIFIED:   

Name Contractor Date 

NOTIFICATION OF BACK CHARGE No. 
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CONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT 

(Pursuant to A.R.S. §33-1008) 

 

 
Project: GVR GLASS ARTISTS TENANT IMPROVEMENT  
Organization: Green Valley Recreation, Inc. 

 
 

On receipt by the undersigned of a check from Green Valley Recreation, in the sum of 

$ payable to Contractor Name, and when the check has been properly endorsed and has 

been paid by the bank on which it is drawn, this document becomes effective to release any mechanic's lien, any 

state or federal statutory bond right, any private bond right, any claim for payment and any rights under any similar 

ordinance, rule or statute related to claim or payment rights for persons in the undersigned's position that the 

undersigned has on the job of Green Valley Recreation, Inc., located at Desert Hills Center, 2980 S. Camino Del 

Sol, Green Valley, Arizona 85614. to the following extent. 

 

This release covers a progress payment for all labor, services, equipment or materials furnished 

to the jobsite or to Green Valley Recreation, Inc., through   only and does not cover any 

retention, pending modifications and changes or items furnished after that date. Before any recipient of this 

document relies on it, that person should verify evidence of payment to the undersigned. 

 

The undersigned warrants that they either have already paid or will use the monies they receive 

from this progress payment to promptly pay in full all of their laborers, subcontractors, materialmen and suppliers 

for all work, materials, equipment or services provided for or to the above referenced project up to the date of this 

waiver. 

 
 

DATE:     

(Contractor) 

 

By:  

(Signature) 
 

 

(Print Name) 
 

 

(Title) 
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CONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT 

(Pursuant to A.R.S. §33-1008) 

 

 
Project: GVR GLASS ARTISTS TENANT IMPROVEMENT  
Organization: Green Valley Recreation, Inc. 

 
 

On receipt by the undersigned of a check from Green Valley Recreation, in the sum of 

$ payable to Contractor Name, and when the check has been properly endorsed and has 

been paid by the bank on which it is drawn, this document becomes effective to release any mechanic's lien, any 

state or federal statutory bond right, any private bond right, any claim for payment and any rights under any similar 

ordinance, rule or statute related to claim or payment rights for persons in the undersigned's position, the 

undersigned has on the job of Green Valley Recreation, Inc., located at Desert Hills Center, 2980 S. Camino Del 

Sol, Green Valley, Arizona 85614. 

 

This release covers the final payment to the undersigned for all labor, services, equipment or 

materials furnished to the jobsite or to Green Valley Recreation, Inc., except for disputed claims in the amount of 

$ . Before any recipient of this document relies on it, the person should verify evidence of 

payment to the undersigned. 

 

The undersigned warrants that they either have already paid or will use the monies they receive 

from this final payment to promptly pay in full all of his laborers, subcontractors, materialmen and suppliers for 

all work, materials, equipment or services provided for or to the above referenced project up to the date of this 

waiver. 

 
 

DATE:     

(Contractor) 

 

By:  

(Signature) 
 

 

(Print Name) 
 

 

(Title) 
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UNCONDITIONAL WAIVER AND RELEASE ON PROGRESS PAYMENT 

(Pursuant to A.R.S. §33-1008) 

 
 

Project: GVR GLASS ARTISTS TENANT IMPROVEMENT  
Organization: Green Valley Recreation, Inc. 

 
 

The undersigned has been paid and has received a progress payment in the sum of 

$  for all labor, services, equipment or material furnished to the jobsite, located at Desert 

Hills Center, 2980 S. Camino Del Sol, Green Valley, Arizona 85614 and does hereby release any mechanic's lien, 

any state or federal statutory bond right, any private bond right, any claim for payment and any rights under any 

similar ordinance, rule or statute related to claim or payment rights for persons in the undersigned's position that 

the undersigned has on the above referenced project to the following extent. 

 

This release covers a progress payment for all labor, services, equipment or materials furnished 

to the jobsite or to Green Valley Recreation, Inc., through  only and does not cover any retention, 

pending modifications and changes or items furnished after that date. 

 

The undersigned warrants that they either have already paid or will use the monies they receive 

from this progress payment to promptly pay in full all of their laborers, subcontractors, materialmen and suppliers 

for all work, materials, equipment or services provided for or to the above referenced project up to the date of this 

waiver. 
 

DATE:   

(Contractor) 
 

By: 

(Signature) 
 

 

(Print Name) 
 

 

(Title) 

 
 

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN 

PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF 

YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A 

CONDITIONAL RELEASE FORM. 
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UNCONDITIONAL WAIVER AND RELEASE ON FINAL PAYMENT 

(Pursuant to A.R.S. § 33-1008) 

 
 

Project: GVR GLASS ARTISTS TENANT IMPROVEMENT  
Organization: Green Valley Recreation, Inc. 

 
 

The undersigned has been paid in full for all labor, services, equipment or material furnished to the jobsite or to 

Green Valley Recreation, Inc., located at Desert Hills Center, 2980 S. Camino Del Sol, Green Valley, Arizona 

85614 and does hereby waive and release any right to mechanic's lien, any state or federal statutory bond right, 

any private bond right, any claim for payment and any rights under any similar ordinance, rule or statute related to 

claim or payment rights for persons in the undersigned's position, except for disputed claims for extra work in the 

amount of $0.00. 
 

The undersigned warrants that they either have already paid or will use the monies they receive 

from this final payment to promptly pay in full all of their laborers, subcontractors, materialmen and suppliers for 

all work, materials, equipment or services provided for or to the above referenced project. 

 

 

DATE:     

(Contractor) 

 

By:  

(Signature) 
 

 

(Print Name) 
 

 

(Title) 

 
 

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN 

PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF 

YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A 

CONDITIONAL RELEASE FORM. 


